

# Answer Engine Optimisation — ExpertCoach

A four-month engagement to make expertcoach.co the source AI assistants cite for ICF coaching certification.

| SERVICE PROVIDER                                                            | CLIENT                                                       | TERM & VALUE                                             |
|-----------------------------------------------------------------------------|--------------------------------------------------------------|----------------------------------------------------------|
| <b>Novastacks AI Pte Ltd</b><br>Tina Chu, Founder<br>tchu@novastacks-ai.com | <b>ExpertCoach</b><br>Yigit Yucel, Founder<br>expertcoach.co | <b>4 months</b><br>1 Sep – 31 Dec 2026<br>S\$6,000 total |

## 1 Background and objective

ExpertCoach publishes approximately 16 content pages and is losing share of voice in AI-assistant answers to CredentialPrep and CoachCertify, both executing on greater volume and cleaner technical structure. The Client operates as a single founder and is constrained by production capacity, not by strategy.

The objective is to increase the frequency with which ExpertCoach is **mentioned and cited by ChatGPT, Gemini, Claude and Perplexity** in response to the questions its buyers actually ask — measured against a fixed prompt set and a baseline set in week two.

## 2 Scope of services

### 2.1 Discovery and baseline — weeks 1–2

- **Technical and AEO audit** — crawlability, indexation, architecture, internal linking, structured data and machine-readability of existing pages.
- **Prompt set construction** using our prompt methodology, simulating how ICF-track coaches ask assistants about certification, exam prep and provider choice.
- **Keyword and content-gap database** built from the Client's Search Console data and first-party inputs, not generic keyword lists.
- **Competitor citation teardown** — which CredentialPrep and CoachCertify pages are cited, for which prompts, and why structurally.
- **Baseline report and live dashboard** across all four assistants, handed over with Client login.

### 2.2 Technical and structural optimisation

- **Prioritised remediation specification** — every audit issue ranked by impact, written implementation-ready for the Client's Astro codebase.
- **Architecture design** — hub-and-spoke structure, URL taxonomy and internal linking built for machine retrieval, not human browsing.
- **Structured data specification** across content and service pages.
- **Ongoing technical monitoring** throughout the term. We identify and specify faults proactively; the Client is not expected to detect or report them.

### 2.3 Content production — 60 pages over four months

- **60 pages** — new content plus structural refreshes of the existing 16 posts, averaging 15 pages per month.
- **Brief, draft, review, publish** — researched against the gap database, drafted to a citation-oriented structure, supplied in Google Docs for approval, then published.
- **Monthly refresh cycle** on published pages, driven by which pages earn citations and which competitor pages beat our drafts in AI answers.

### 2.4 Measurement and reporting

- **Daily AI-visibility tracking** on the fixed prompt set across all four assistants, with underlying answers retained so movement can be explained, not just observed.
- **Client dashboard**, live throughout: share of voice, citations, competitor position, and the verbatim answers assistants give about ExpertCoach.
- **Monthly report and 60-minute strategy session** — what was delivered, what moved, the reasoning, and next month's plan.
- **Off-page and community signals** — where third-party citations, forums or review platforms influence AI answers in this category, we surface them and recommend action for the Client to execute.

## 3 Exclusions

Expressly outside this SOW; may be quoted separately.

- **Off-page execution** — link acquisition, digital PR, guest placement, review-platform seeding. Recommendations are given under 2.4; execution is not.
- **Community outreach execution** — Reddit, forum and community participation.
- **Software development** — we specify technical fixes; the Client implements them in its Astro repository.
- **Paid media** — search or social advertising management, and media spend.
- **Non-English content**, translation and localisation.

4 Why Novastacks — and how this differs

|                      | AI-VISIBILITY SAAS TOOLS                                                    | CONVENTIONAL SEO / CONTENT AGENCY                              | NOVASTACKS                                                                                                                       |
|----------------------|-----------------------------------------------------------------------------|----------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------|
| Who does the work    | You do. The tool reports; you still research, write, fix and publish.       | Junior writers executing to a brief, supervised at a distance. | <b>Director-level operators</b> who have run acquisition marketing at scale, working through an AI production system they built. |
| The prompt set       | You define and maintain the queries — the hardest, most consequential step. | Usually absent. Keyword rankings stand in for AI visibility.   | <b>Built for you</b> from your Search Console data using our prompt methodology, then tracked daily.                             |
| Technical faults     | Flagged, sometimes. Fixing is out of scope.                                 | Reported to you, then quoted as a separate project.            | <b>Found and specified without being asked.</b> We don't wait to be told what is broken.                                         |
| Content model        | Not offered.                                                                | Publish and move on. Volume is the deliverable.                | <b>Publish → measure citations → analyse who was cited instead → refresh.</b> The loop is the product; it is why pages compound. |
| What arrives monthly | A dashboard you interpret.                                                  | A report of activity completed.                                | <b>A decision.</b> What we did, what moved, why, and what is next — brought to a working session, not emailed.                   |

TRACK RECORD

A client entering a competitive US market at **0.3% AI visibility** was set a three-month target of 3%; it was met within the first month of publishing. A second holds **40% share of voice** across its tracked prompt set. Results are market-specific and not warranted here — they evidence method, not outcome.

5 Timeline and success measure

| PERIOD    | MILESTONE → INDICATOR                                                                       |
|-----------|---------------------------------------------------------------------------------------------|
| Weeks 1–2 | Audit, prompt set, tracking and dashboard live; fix spec delivered → <b>baseline locked</b> |
| Month 1   | Client implements fixes; first batch published → <b>pages crawled and indexed</b>           |
| Month 2   | Second batch; first refresh cycle → <b>first citations on new pages</b>                     |
| Month 3   | Third batch; production reallocated to what earns citations → <b>share of voice moves</b>   |
| Month 4   | 60 pages live; measured against baseline → <b>target assessed</b>                           |

**Success measure.** A **50% increase in AI visibility** — how often ExpertCoach is mentioned or cited across the fixed prompt set — measured at the end of month four against the week-two baseline, on the same prompts and platforms. The prompt set is fixed at baseline and not altered thereafter.

7 Client responsibilities and terms

- **Access.** Search Console, GA4, search tooling, and a publishing path into the Astro site.
  - **Implementation.** The Client implements the technical remediation specification.
  - **Approvals.** Drafts reviewed within three working days; roughly two hours of Client time per month in total.
  - **Term.** Four months from 1 Sep 2026. Either party may terminate from the end of month two on 30 days' notice; fees to that date remain payable.
- **Ownership.** All content, briefs, databases, audits and reports are the Client's on payment of the relevant invoice.
  - **Dashboard.** Access throughout the term and 30 days after. Each party keeps the other's non-public information confidential.
  - **Performance.** Clause 5 is a good-faith target, not a warranty; AI ranking systems are controlled by third parties.
  - **Governing law.** Singapore.

8 Acceptance

|                                                        |                                                 |
|--------------------------------------------------------|-------------------------------------------------|
| FOR NOVASTACKS AI PTE LTD<br><b>Tina Chu</b> · Founder | FOR EXPERTCOACH<br><b>Yigit Yucel</b> · Founder |
| SIGNATURE AND DATE                                     | SIGNATURE AND DATE                              |